

1 BILL NO. S-81-06-02

2 SPECIAL ORDINANCE NO. S-142-81

3
4 AN ORDINANCE approving a contract for
5 Engineering Services between the City
6 of Fort Wayne, Indiana and Ronald Bonar
and Associates, Inc.

7 BE IT ORDAINED BY THE COMMON COUNCIL OF THE CITY OF FORT
8 WAYNE, INDIANA:

9 SECTION 1. That a certain contract dated June 5, 1981,
10 between the City of Fort Wayne, Indiana, by and through its
11 Mayor and the Community Development and Planning Department and
12 Ronald Bonar and Associates, Inc. for:

13 for engineering services for the Broadway
14 Revitalization Project. The area included
15 in this Project is both sides of Broadway
16 from Washington Boulevard to a point ap-
proximately 200 feet south of Martin Street.

17 at a total cost of \$15,000.00, all as more particularly set
18 forth in said Contract which is on file in the Department of
19 Community Development and Planning and is by reference incor-
20 porated herein and made a part hereof, be and the same is in
21 all things hereby ratified, confirmed and approved.

22 SECTION 2. That this Ordinance shall be in full force
23 and effect from and after its passage and approval by the
24 Mayor.

25 
COUNCILMAN

26 APPROVED AS TO FORM AND
27 LEGALITY JUNE 3, 1981.

28 
29 BRUCE O. BOXBERGER, CITY ATTORNEY
30
31
32

Read the first time in full and on motion by S. Stier, seconded by Talarico, and duly adopted, read the second time by title and referred to the Committee Termines (and the City Plan Commission for recommendation) and Public Hearing to be held after due legal notice, at the Council Chambers, City-County Building, Fort Wayne, Indiana, on June, 19 81, at 6 o'clock P. M., E.S.T.

DATE: 6-9-81

Charles W. Westerman
CHARLES W. WESTERMAN
CITY CLERK

Read the third time in full and on motion by V. Schmidt, seconded by A. Stier, and duly adopted, placed on its passage. PASSED (~~LOST~~) by the following vote:

	<u>AYES</u>	<u>NAYS</u>	<u>ABSTAINED</u>	<u>ABSENT</u>	<u>TO-WIT:</u>
<u>TOTAL VOTES</u>	<u>9</u>	<u>0</u>			
<u>BURNS</u>	<u>X</u>				
<u>EISBART</u>	<u>X</u>				
<u>GIAQUINTA</u>	<u>X</u>				
<u>NUCKOLS</u>	<u>X</u>				
<u>SCHMIDT, D.</u>	<u>X</u>				
<u>SCHMIDT, V.</u>	<u>X</u>				
<u>SCHOMBURG</u>	<u>X</u>				
<u>STIER</u>	<u>X</u>				
<u>TALARICO</u>	<u>X</u>				

DATE: 6-23-81

Charles W. Westerman
CHARLES W. WESTERMAN - CITY CLERK

Passed and adopted by the Common Council of the City of Fort Wayne, Indiana, as (ZONING MAP) (GENERAL) (ANNEXATION) (SPECIAL) (APPROPRIATION) ORDINANCE (RESOLUTION) No. S-142-81 on the 23rd day of June, 19 81.

ATTEST:

(SEAL)

Charles W. Westerman
CHARLES W. WESTERMAN - CITY CLERK

John Nuckols
PRESIDING OFFICER

Presented by me to the Mayor of the City of Fort Wayne, Indiana, on the 24th day of June, 19 81, at the hour of 11:30 o'clock A. M., E.S.T.

Charles W. Westerman
CHARLES W. WESTERMAN - CITY CLERK

Approved and signed by me this 25th day of June 19 81, at the hour of 4 o'clock P. M., E.S.T.

Winfield C. Moses, Jr.
WINFIELD C. MOSES, JR.
MAYOR

BILL NO. S-81-06-02

REPORT OF THE COMMITTEE ON FINANCE

WE, YOUR COMMITTEE ON Finance TO WHOM WAS REFERRED AN
ORDINANCE approving a contract for Engineering Services between the
City of Fort Wayne, Indiana and Ronald Bonar and Associates,
Inc.

HAVE HAD SAID ORDINANCE UNDER CONSIDERATION AND BEG LEAVE TO REPORT
BACK TO THE COMMON COUNCIL THAT SAID ORDINANCE DO PASS.

VIVIAN G. SCHMIDT, CHAIRMAN

JAMES S. STIER, VICE CHAIRMAN

MARK E. GIAQUINTA

PAUL M. BURNS

ROY J. SCHOMBURG

6-23-81
DATE CONCURRED IN
CHARLES W. WESTERMAN, CITY CLERK

STANDARD FORM OF AGREEMENT
BETWEEN
OWNER AND ENGINEER
FOR
PROFESSIONAL SERVICES

Prepared by

ENGINEERS' JOINT CONTRACT DOCUMENTS COMMITTEE

and

Issued and Published Jointly by



PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE
A practice division of the
NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS

and by

AMERICAN CONSULTING ENGINEERS COUNCIL

and by

AMERICAN SOCIETY OF CIVIL ENGINEERS

TABLE OF CONTENTS

Page No.

IDENTIFICATION OF THE PARTIES	1
DESCRIPTION OF THE PROJECT	1
SECTION 1—BASIC SERVICES OF ENGINEER	1
1.1. General	1
1.2. Study and Report Phase	1
1.3. Preliminary Design Phase	2
1.4. Final Design Phase	2
1.5. Bidding or Negotiating Phase	2
1.6. Construction Phase	3
SECTION 2—ADDITIONAL SERVICES OF ENGINEER	4
2.1. General	4
2.2. Resident Services During Construction	5
SECTION 3—OWNER'S RESPONSIBILITIES	6
SECTION 4—PERIOD OF SERVICE	7
SECTION 5—PAYMENTS TO ENGINEER	9
5.1. Methods of Payment for Services and Expenses of Engineer	9
5.2. Times of Payment	9
5.3. Other Provisions Concerning Payments	9
5.4. Definitions	10
SECTION 6—CONSTRUCTION COSTS AND OPINIONS OF COST	11
6.1. Construction Cost	11
6.2. Opinions of Cost	11
SECTION 7—GENERAL CONSIDERATIONS	12
7.1. Termination	12
7.2. Reuse of Documents	12
7.3. Controlling Law	12
7.4. Successors and Assigns	12
7.5. Arbitration	13
SECTION 8—SPECIAL PROVISIONS, EXHIBITS AND SCHEDULES	15
EXHIBIT A	16
EXHIBIT B	17
EXHIBIT C	19
EXHIBIT D	22

This document has important legal consequences; consultation with an attorney is encouraged with respect to its completion or modification.

STANDARD FORM OF AGREEMENT
BETWEEN
OWNER AND ENGINEER
FOR
PROFESSIONAL SERVICES

THIS IS AN AGREEMENT made as of June 5th, 1981
between the Department of Community Development and Planning of the City of Fort
Wayne, Indiana, One Main Street, Fort Wayne, Indiana (OWNER) and
Ronald L. Bonar & Associates, Inc., Consulting Engineers, 616 South Harrison Street,
Fort Wayne, Indiana 46802 (ENGINEER).
OWNER intends to make certain improvements on Broadway from Washington Boulevard to
an area approximately 200 feet south of Martin Street. Said improvements to include
new curb and gutter, sidewalks and streetscape including landscaping and decorative
paving bricks, and driveway entrance and drainage modifications as necessary, all in
accordance with the plan supplied by OWNER to ENGINEER. Project budget as established
by OWNER is \$235,000 (hereinafter called the Project).

OWNER and ENGINEER in consideration of their mutual covenants herein agree in respect of the performance of professional engineering services by ENGINEER and the payment for those services by OWNER as set forth below.

ENGINEER shall provide professional engineering services for OWNER in all phases of the Project to which this Agreement applies, serve as OWNER's professional engineering representative for the Project as set forth below and shall give professional engineering consultation and advice to OWNER during the performance of services hereunder.

SECTION 1—BASIC SERVICES OF ENGINEER

1.1. General.

1.1.1. ENGINEER shall perform professional services as hereinafter stated which include customary civil, structural, mechanical and electrical engineering services and customary architectural services incidental thereto.

1.2. Study and Report Phase.

After written authorization to proceed, ENGINEER shall:

1.2.1. Consult with OWNER to clarify and define OWNER's requirements for the Project and review available data.

1.2.2. Advise OWNER as to the necessity of OWNER's providing or obtaining from others data or

services of the types described in paragraph 3.3, and act as OWNER's representative in connection with any such services.

1.2.3. Provide analyses of OWNER's needs, planning surveys, site evaluations and comparative studies of prospective sites and solutions.

1.2.4. Provide a general economic analysis of OWNER's requirements applicable to various alternatives.

1.2.5. Prepare a Report containing schematic layouts, sketches and conceptual design criteria with appropriate exhibits to indicate clearly the considerations involved and the alternative solutions available to OWNER and setting forth ENGINEER's findings and recommendations with opinions of probable costs for the Project, including Construction Cost, contingencies, allowances for charges of all professionals and consultants, allowances for the cost of land and rights-of-way, compensation for or damages to properties and interest and financing charges (all of which are hereinafter called "Project Costs").

1.2.6. Furnish five copies of the Report and present and review it in person with OWNER.

The duties and responsibilities of ENGINEER during the Study and Report Phase are amended and supplemented as indicated in paragraph 2 of Exhibit A "Further Description of Basic Engineering Services and Related Matters".

1.3. Preliminary Design Phase.

After written authorization to proceed with the Preliminary Design Phase, ENGINEER shall:

1.3.1. In consultation with OWNER and on the basis of the accepted Report, determine the extent of the Project.

1.3.2. Prepare preliminary design documents consisting of final design criteria, preliminary drawings and outline specifications.

1.3.3. Based on the information contained in the preliminary design documents, submit a revised opinion of probable Project Costs.

1.3.4. Furnish five copies of the above preliminary design documents and present and review them in person with OWNER.

The duties and responsibilities of ENGINEER during the Preliminary Design Phase are amended and supplemented as indicated in paragraph 3 of Exhibit A "Further Description of Basic Engineering Services and Related Matters".

1.4. Final Design Phase.

After written authorization to proceed with the Final Design Phase, ENGINEER shall:

1.4.1. On the basis of the accepted preliminary design documents and the revised opinion of probable Project Cost, prepare for incorporation in the Contract Documents final drawings to show the character and extent of the Project (hereinafter called "Drawings") and Specifications.

1.4.2. Furnish to OWNER such documents and design data as may be required for, and assist in the preparation of, the required documents so that OWNER may apply for approvals of such governmental authorities as have jurisdiction over design criteria applicable to the Project, and assist in obtaining such approvals by participating in submissions to and negotiations with appropriate authorities.

1.4.3. Advise OWNER of any adjustments to the latest opinion of probable Project Cost caused by changes in extent or design requirements of the Project or Construction Costs and furnish a revised opinion of probable Project Cost based on the Drawings and Specifications.

1.4.4. Prepare for review and approval by OWNER, his legal counsel and other advisors contract agreement forms, general conditions and supplementary conditions, and (where appropriate) bid forms, invitations to bid and instructions to bidders, and assist in the preparation of other related documents.

1.4.5. Furnish five copies of the above documents and present and review them in person with OWNER.

The duties and responsibilities of ENGINEER during the Final Design Phase are amended and supplemented as indicated in paragraph 4 of Exhibit A "Further Description of Basic Engineering Services and Related Matters".

1.5. Bidding or Negotiating Phase.

After written authorization to proceed with the Bidding or Negotiating Phase, ENGINEER shall:

1.5.1. Assist OWNER in obtaining bids or negotiating proposals for each separate prime contract for construction, materials, equipment and services.

1.5.2. Consult with and advise OWNER as to the acceptability of subcontractors and other persons and organizations proposed by the prime contractor(s) (hereinafter called "Contractor(s)") for those portions of the work as to which such acceptability is required by the bidding documents.

1.5.3. Consult with and advise OWNER as to the acceptability of substitute materials and equipment proposed by Contractor(s) when substitution prior to the award of contracts is allowed by the bidding documents.

1.5.4. Assist OWNER in evaluating bids or proposals and in assembling and awarding contracts.

The duties and responsibilities of ENGINEER during the Bidding or Negotiating Phase are amended and supplemented as indicated in paragraph 5 of Exhibit A "Further Description of Basic Engineering Services and Related Matters".

1.6. Construction Phase.

During the Construction Phase ENGINEER shall:

1.6.1. Consult with and advise OWNER and act as his representative as provided in Articles 1 through 17, inclusive, of the Standard General Conditions of the Construction Contract No. 1910-8, (1978 edition). The extent and limitations of the duties, responsibilities and authority of ENGINEER as assigned in said Standard General Conditions shall not be modified, except to the extent provided in paragraph 6 of Exhibit A "Further Description of Basic Engineering Services and Related Matters" and except as ENGINEER may otherwise agree in writing. All of OWNER's instructions to Contractor(s) will be issued through ENGINEER who will have authority to act on behalf of OWNER to the extent provided in said Standard General Conditions except as otherwise provided in writing.

1.6.2. Make visits to the site at intervals appropriate to the various stages of construction to observe as an experienced and qualified design professional the progress and quality of the executed work of Contractor(s) and to determine in general if such work is proceeding in accordance with the Contract Documents. ENGINEER shall not be required to make exhaustive or continuous on-site inspections to check the quality or quantity of such work. ENGINEER shall not be re-

sponsible for the means, methods, techniques, sequences or procedures of construction selected by Contractor(s) or the safety precautions and programs incident to the work of Contractor(s). ENGINEER's efforts will be directed toward providing a greater degree of confidence for OWNER that the completed work of Contractor(s) will conform to the Contract Documents, but ENGINEER shall not be responsible for the failure of Contractor(s) to perform the work in accordance with the Contract Documents. During such visits and on the basis of on-site observations ENGINEER shall keep OWNER informed of the progress of the work, shall endeavor to guard OWNER against defects and deficiencies in such work and may disapprove or reject work failing to conform to the Contract Documents.

1.6.3. Review and approve (or take other appropriate action in respect of) Shop Drawings (as that term is defined in the aforesaid Standard General Conditions) and samples, the results of tests and inspections and other data which each Contractor is required to submit, but only for conformance with the design concept of the Project and compliance with the information given in the Contract Documents (but such review and approval or other action shall not extend to means, methods, sequences, techniques or procedures of construction or to safety precautions and programs incident thereto); determine the acceptability of substitute materials and equipment proposed by Contractor(s); and receive and review (for general content as required by the Specifications) maintenance and operating instructions, schedules, guarantees, bonds and certificates of inspection which are to be assembled by Contractor(s) in accordance with the Contract Documents.

1.6.4. Issue all instructions of OWNER to Contractor(s); issue necessary interpretations and clarifications of the Contract Documents and in connection therewith prepare change orders as required; have authority, as OWNER's representative, to require special inspection or testing of the work; act as initial interpreter of the requirements of the Contract Documents and judge of the acceptability of the work thereunder and make decisions on all claims of OWNER and Contractor(s) relating to the acceptability of the work or the interpretation of the requirements of the Contract Documents pertaining to the execution and progress of the work; but ENGINEER shall not be liable for the results of any such interpretations or decisions rendered by him in good faith.

1.6.5. Based on ENGINEER's on-site observations as an experienced and qualified design professional and on review of applications for payment and the accom-

panying data and schedules, determine the amounts owing to Contractor(s) and recommend in writing payments to Contractor(s) in such amounts; such recommendations of payment will constitute a representation to OWNER, based on such observations and review, that the work has progressed to the point indicated, that, to the best of ENGINEER's knowledge, information and belief, the quality of such work is in accordance with the Contract Documents (subject to an evaluation of such work as a functioning Project upon Substantial Completion, to the results of any subsequent tests called for in the Contract Documents, and to any qualifications stated in his recommendation), and that payment of the amount recommended is due Contractor(s); but by recommending any payment ENGINEER will not thereby be deemed to have represented that continuous or exhaustive examinations have been made by ENGINEER to check the quality or quantity of the work or to review the means, methods, sequences, techniques or procedures of construction or safety precautions or programs incident thereto or that ENGINEER has made an examination to ascertain how or for what purposes any Contractor has used the moneys paid on account of the Contract Price, or that title to any of the work, materials or equipment has passed to OWNER free and clear of any lien, claims, security interests or encumbrances, or that Contractor(s) have completed their work exactly in accordance with the Contract Documents.

1.6.6. Conduct an inspection to determine if the Project is substantially complete and a final inspection to determine if the work has been completed in accordance with the Contract Documents and if each Contractor has fulfilled all of his obligations thereunder so that ENGINEER may recommend, in writing, final payment to each Contractor and may give written notice to OWNER and the Contractor(s) that the work is acceptable (subject to any conditions therein expressed), but any such recommendation and notice shall be subject to the limitations expressed in paragraph 1.6.5.

1.6.7. ENGINEER shall not be responsible for the acts or omissions of any Contractor, or subcontractor, or any of the Contractor(s)' or subcontractors' agents or employees or any other persons (except ENGINEER's own employees and agents) at the site or otherwise performing any of the Contractor(s)' work; however, nothing contained in paragraphs 1.6.1 thru 1.6.7, inclusive, shall be construed to release ENGINEER from liability for failure to properly perform duties undertaken by him in the Contract Documents.

SECTION 2—ADDITIONAL SERVICES OF ENGINEER

2.1. General

If authorized in writing by OWNER, ENGINEER shall furnish or obtain from others Additional Services of the following types which are not considered normal or customary Basic Services except to the extent provided otherwise in Exhibit A "Further Description of Basic Engineering Services and Related Matters"; these will be paid for by OWNER as indicated in Section 5.

2.1.1. Preparation of applications and supporting documents for governmental grants, loans or advances in connection with the Project; preparation or review of environmental assessments and impact statements; review and evaluation of the effect on the design requirements of the Project of any such statements and documents prepared by others; and assistance in obtaining approvals of authorities having jurisdiction over the anticipated environmental impact of the Project.

2.1.2. Services to make measured drawings of or to investigate existing conditions or facilities, or to verify the accuracy of drawings or other information furnished by OWNER.

2.1.3. Services resulting from significant changes in extent of the Project or its design including, but not limited to, changes in size, complexity, OWNER's schedule, or character of construction or method of financing; and revising previously accepted studies, reports, design documents or Contract Documents when such revisions are due to causes beyond ENGINEER's control.

2.1.4. Providing renderings or models for OWNER's use.

2.1.5. Preparing documents for alternate bids requested by OWNER for Contractor(s)' work which is not executed or documents for out-of-sequence work.

2.1.6. Investigations involving detailed consideration of operations, maintenance and overhead expenses; providing Value Engineering during the course of design; the preparation of feasibility studies, cash flow and economic evaluations, rate schedules and appraisals; assistance in obtaining financing for the Project; evaluating processes available for licensing and assisting OWNER in obtaining process licensing; detailed quantity surveys of material, equipment and labor; and

audits or inventories required in connection with construction performed by OWNER.

2.1.7. Furnishing the services of special consultants for other than the normal civil, structural, mechanical and electrical engineering and normal architectural design incidental thereto, such as consultants for interior design, furniture, furnishings, communications, acoustics, kitchens and landscaping; and providing data or services of the types described in paragraph 3.3 when OWNER authorizes ENGINEER to provide such data or services in lieu of furnishing the same in accordance with paragraph 3.3.

2.1.8. Services resulting from the award of more separate prime contracts for construction, materials, equipment or services for the Project than are contemplated by paragraph 5.1.1.2, and services resulting from the arranging for performance by persons other than the principal prime contractors of services for the OWNER and administering OWNER's contracts for such services.

2.1.9. Providing any type of field surveys for design purposes and engineering surveying and staking to enable Contractor(s) to proceed with their work; and providing other special field surveys.

2.1.10. Services in connection with change orders to reflect changes requested by OWNER if the resulting change in compensation for Basic Services is not commensurate with the additional services rendered, services after the award of each contract in evaluating substitutions proposed by Contractor(s), and in making revisions to Drawings and Specifications occasioned thereby, and services resulting from significant delays, changes or price increases occurring as a direct or indirect result of material, equipment or energy shortages.

2.1.11. Services during out-of-town travel required of ENGINEER other than visits to the site as required by Section 1.

2.1.12. Preparing for OWNER, on request, a set of reproducible record prints of Drawings showing those changes made during the construction process, based on the marked-up prints, drawings and other data furnished by Contractor(s) to ENGINEER and which ENGINEER considers significant.

2.1.13. Additional or extended services during construction made necessary by (1) work damaged by fire or other cause during construction, (2) a significant amount of defective or neglected work of Contractor(s),

(3) prolongation of the contract time of any prime contract by more than sixty days, (4) acceleration of the progress schedule involving services beyond normal working hours, and (5) default by Contractor(s).

2.1.14. Preparation of operating and maintenance manuals; protracted or extensive assistance in the utilization of any equipment or system (such as initial startup, testing, adjusting and balancing); and training personnel for operation and maintenance.

2.1.15. Services after completion of the Construction Phase, such as inspections during any guarantee period and reporting observed discrepancies under guarantees called for in any contract for the Project.

2.1.16. Preparing to serve or serving as a consultant or witness for OWNER in any litigation, public hearing or other legal or administrative proceeding involving the Project (except as agreed to under Basic Services).

2.1.17. Additional services in connection with the Project, including services normally furnished by OWNER and services not otherwise provided for in this Agreement.

2.2. Resident Services During Construction.

2.2.1. If requested by OWNER or recommended by ENGINEER and agreed to in writing by the other, a Resident Project Representative will be furnished, and will act as directed by ENGINEER in order to assist ENGINEER in observing performance of the work of Contractor(s). Such services will be paid for by OWNER as indicated in paragraph 5.1.2.4.

2.2.2. The duties and responsibilities and the limitations on the authority of the Resident Project Representative and assistants will be set forth in Exhibit B which is to be identified, attached to and made a part of this Agreement before such services begin.

2.2.3. Through more extensive on-site observations of the work in progress and field checks of materials and equipment by the Resident Project Representative (if furnished) and assistants, ENGINEER shall endeavor to provide further protection for OWNER against defects and deficiencies in the work of Contractor(s); but the furnishing of such resident Project representation will not make ENGINEER responsible for construction means, methods, techniques, sequences or procedures or for safety precautions or programs, or for Contractor(s)' failure to perform their work in accordance with the Contract Documents.

2.2.4. If OWNER designates another person to represent OWNER at the Project site who is not ENGINEER's agent or employee, the duties, responsibilities and limitations of authority of such other person and the effect thereof on the duties and responsibilities of ENGINEER under this Agreement will be set forth in an exhibit that is to be identified, attached to and made a part of this Agreement before such services begin.

SECTION 3—OWNER'S RESPONSIBILITIES

OWNER shall:

3.1. Provide all criteria and full information as to OWNER's requirements for the Project, including design objectives and constraints, space, capacity and performance requirements, flexibility and expandability, and any budgetary limitations; and furnish copies of all design and construction standards which OWNER will require to be included in the Drawings and Specifications.

3.2. Assist ENGINEER by placing at his disposal all available information pertinent to the Project including previous reports and any other data relative to design or construction of the Project.

3.3. Furnish to ENGINEER, as required for performance of ENGINEER's Basic Services (except to the extent provided otherwise in Exhibit A "Further Description of Basic Engineering Services and Related Matters"), data prepared by or services of others, including without limitation core borings, probings and subsurface explorations, hydrographic surveys, laboratory tests and inspections of samples, materials and equipment; appropriate professional interpretations of all of the foregoing; environmental assessment and impact statements; property, boundary, easement, right-of-way, topographic and utility surveys; property descriptions; zoning, deed and other land use restriction; and other special data or consultations not covered in Section 2; all of which ENGINEER may rely upon in performing his services.

3.4. Provide field control surveys and establish reference points and base lines (except to the extent provided otherwise in Exhibit A "Further Description of Basic Engineering Services and Related Matters") to enable Contractor(s) to proceed with the layout of the work.

3.5. Arrange for access to and make all provisions for ENGINEER to enter upon public and private property as required for ENGINEER to perform his services.

3.6. Examine all studies, reports, sketches, Drawings, Specifications, proposals and other documents presented by ENGINEER, obtain advice of an attorney, insurance counselor and other consultants as OWNER deems appropriate for such examination and render in writing decisions pertaining thereto within a reasonable time so as not to delay the services of ENGINEER.

3.7. Furnish approvals and permits from all governmental authorities having jurisdiction over the Project and such approvals and consents from others as may be necessary for completion of the Project.

3.8. Provide such accounting, independent cost estimating and insurance counseling services as may be required for the Project, such legal services as OWNER may require or ENGINEER may reasonably request with regard to legal issues pertaining to the Project including any that may be raised by Contractor(s), such auditing service as OWNER may require to ascertain how or for what purpose any Contractor has used the moneys paid to him under the construction contract, and such inspection services as OWNER may require to ascertain that Contractor(s) are complying with any law, rule or regulation applicable to their performance of the work.

3.9. Designate in writing a person to act as OWNER's representative with respect to the services to be rendered under this Agreement. Such person shall have complete authority to transmit instructions, receive information, interpret and define OWNER's policies and decisions with respect to materials, equipment, elements and systems pertinent to ENGINEER's services.

3.10. Give prompt written notice to ENGINEER whenever OWNER observes or otherwise becomes aware of any development that affects the scope or timing of ENGINEER's services, or any defect in the work of Contractor(s).

3.11. Furnish, or direct ENGINEER to provide, necessary Additional Services as stipulated in Section 2 of this Agreement or other services as required.

3.12. Bear all costs incident to compliance with the requirements of this Section 3.

SECTION 4—PERIOD OF SERVICE

4.1. The provisions of this Section 4 and the various rates of compensation for ENGINEER's services provided for elsewhere in this Agreement have been agreed to in anticipation of the orderly and continuous progress of the Project through completion of the Construction Phase. ENGINEER's obligation to render services hereunder will extend for a period which may reasonably be required for the design, award of contracts and construction of the Project including extra work and required extensions thereto.

4.2. The services called for in the Study and Report Phase will be completed and the Report submitted within the stipulated period indicated in paragraph 2 of Exhibit A "Further Description of Basic Engineering Services and Related Matters" after authorization to proceed with that phase of services.

4.3. After acceptance by OWNER of the Study and Report Phase documents indicating any specific modifications or changes in the extent of the Project desired by OWNER, and upon written authorization from OWNER, ENGINEER shall proceed with the performance of the services called for in the Preliminary Design Phase, and shall submit preliminary design documents and a revised opinion of probable Project Cost within the stipulated period indicated in paragraph 3 of Exhibit A "Further Description of Basic Engineering Services and Related Matters" after authorization to proceed with that phase of services.

4.4. After acceptance by OWNER of the Preliminary Design Phase documents and revised opinion of probable Project Cost, indicating any specific modifications or changes in the extent of the Project desired by OWNER, and upon written authorization from OWNER, ENGINEER shall proceed with the performance of the services called for in the Final Design Phase; and shall deliver Contract Documents and a revised opinion of probable Project Cost for all work of Contractor(s) on the Project within the stipulated period indicated in paragraph 4 of Exhibit A "Further Description of Basic Engineering Services and Related Matters" after authorization to proceed with that phase of services.

4.5. ENGINEER's services under the Study and Report Phase, Preliminary Design Phase and Final Design Phase shall each be considered complete at the earlier of (1) the date when the submissions for that phase have been accepted by OWNER or (2) thirty days after the date when such submissions are delivered to

OWNER for final acceptance, plus such additional time as may be considered reasonable for obtaining approval of governmental authorities having jurisdiction over design criteria applicable to the Project.

4.6. After acceptance by OWNER of the ENGINEER's Drawings, Specifications and other Final Design Phase documentation including the most recent opinion of probable Project Cost and upon written authorization to proceed, ENGINEER shall proceed with performance of the services called for in the Bidding or Negotiating Phase. This Phase shall terminate and the services to be rendered thereunder shall be considered complete upon commencement of the Construction Phase or upon cessation of the negotiations with prospective Contractor(s) (except as may be otherwise required to complete the services called for in paragraph 6.2.2.5).

4.7. The Construction Phase will commence with the execution of the first prime contract to be executed for the work of the Project or any part thereof, and will terminate upon written approval by ENGINEER of final payment on the last prime contract to be completed. Construction Phase services may be rendered at different times in respect of separate prime contracts if the Project involves more than one prime contract.

4.8. If OWNER has requested significant modifications or changes in the extent of the Project, the time of performance of ENGINEER's services and his various rates of compensation shall be adjusted appropriately.

4.9. If OWNER fails to give prompt written authorization to proceed with any phase of services after completion of the immediately preceding phase, or if the Construction Phase has not commenced within 180 calendar days (plus such additional time as may be required to complete the services called for under paragraph 6.2.2.5) after completion of the Final Design Phase, ENGINEER may, after giving seven days' written notice to OWNER, suspend services under this Agreement.

4.10. If ENGINEER's services for design or during construction of the Project are delayed or suspended in whole or in part by OWNER for more than three months for reasons beyond ENGINEER's control, ENGINEER shall on written demand to OWNER (but without termination of this Agreement) be paid as provided in paragraph 5.3.2. If such delay or suspension extends for more than one year for reasons beyond ENGINEER's control, or if ENGINEER for any reason is required to render services more than one year

after Substantial Completion, the various rates of compensation provided for elsewhere in this Agreement shall be subject to renegotiation.

4.11. In the event that the work designed or specified by ENGINEER is to be performed under more than one prime contract, OWNER and ENGINEER shall, prior to commencement of the Final Design Phase, develop a schedule for performance of ENGINEER's services during the Final Design, Bidding or Negoti-

ating and Construction Phases in order to sequence and coordinate properly such services as applicable to the work under such separate contracts. This schedule is to be prepared whether or not the work under such contracts is to proceed concurrently and is to be included in Exhibit A "Further Description of Basic Engineering Services and Related Matters," and the provisions of paragraphs 4.4 through 4.10 inclusive, will be modified accordingly.

[The remainder of this page was left blank intentionally.]

Delete inapplicable paragraph and initial]

[Delete inapplicable language and initial]

any such litigation, hearing or proceeding will be on the basis provided in paragraph 5.1.2.1).

~~5.1.2.4. Resident Project Services. For resident services during construction furnished under paragraph 2.2.1, on the basis of Payroll Costs times a factor of 2.0 for services rendered by principals and employees assigned to field offices in connection with resident Project representation.~~

* 5.1.3. *For Reimbursable Expenses.* In addition to payments provided for in paragraphs 5.1.1 and 5.1.2, OWNER shall pay ENGINEER the actual costs of all Reimbursable Expenses incurred in connection with all Basic and Additional Services.

~~5.1.4. The terms "Payroll Costs" and "Reimbursable Expenses" will have the meanings assigned to them in paragraph 5.4 which appears on the reverse side of this page.~~

5.2. Times of Payments.

5.2.1. ENGINEER shall submit monthly statements for Basic and Additional Services rendered and for Reimbursable Expenses incurred. The statements will be based upon ENGINEER's estimate of the proportion of the total services actually completed at the time of billing. OWNER shall make prompt monthly payments in response to ENGINEER's monthly statements.

5.3. Other Provisions Concerning Payments.

5.3.1. IF OWNER fails to make any payment due ENGINEER for services and expenses within sixty days after receipt of ENGINEER's bill therefor, the amounts due ENGINEER shall include a charge at the rate of 1% per month from said sixtieth day, and in addition, ENGINEER may, after giving seven days' written notice to OWNER, suspend services under this Agreement until he has been paid in full all amounts due him for services and expenses.

5.3.2. In the event of termination by OWNER under paragraph 7.1 upon the completion of any phase of the Basic Services, progress payments due ENGINEER for services rendered through such phase shall constitute total payment for such services. In the event of such termination by OWNER during any phase of the Basic Services, ENGINEER will be paid for services rendered during that phase on the basis of Payroll Costs times a factor of 2.0 for services rendered dur-

ing that phase to date of termination by principals and employees assigned to the Project. In the event of any such termination, ENGINEER will be paid for all unpaid Additional Services and unpaid Reimbursable Expenses, plus all termination expenses. Termination expenses mean Reimbursable Expenses directly attributable to termination, which shall include an amount computed as a percentage of total compensation for Basic Services earned by ENGINEER to the date of termination, as follows:

20% if termination occurs after commencement of the Preliminary Design Phase but prior to commencement of the Final Design Phase; or

10% if termination occurs after commencement of the Final Design Phase.

5.4. Definitions.

* 5.4.1. The Payroll Costs used as a basis for payment mean salaries and wages (basic and incentive) paid to all personnel engaged directly on the Project, including, but not limited to, engineers, architects, surveyors, designers, draftsmen, specification writers, estimators, other technical personnel, stenographers, typists and clerks; plus the cost of customary and statutory bene-

fits including, but not limited to, social security contributions, unemployment, excise and payroll taxes, workers' compensation, health and retirement benefits, sick leave, vacation and holiday pay applicable thereto. For the purposes of this Agreement, the principals of ENGINEER and their hourly payroll costs are:

Ronald L. Bonar \$21.04/hour

The amount of customary and statutory benefits of all other personnel will be considered equal to 25% of salaries and wages.

*5.4.2. Reimbursable Expenses mean the actual expenses incurred directly or indirectly in connection with the Project for: transportation and subsistence incidental thereto; obtaining bids or proposals from Contractor(s); furnishing and maintaining field office facilities; subsistence and transportation of Resident Project Representatives and their assistants; toll telephone calls and telegrams; reproduction of reports, Drawings, Specifications, and similar Project-related items in addition to those required under Section 1; and, if authorized in advance by OWNER, overtime work requiring higher than regular rates.

[The remainder of this page was left blank intentionally.]

SECTION 6—CONSTRUCTION COST AND OPINIONS OF COST

6.1. Construction Cost.

The construction cost of the entire Project (herein referred to as "Construction Cost") means the total cost of the entire Project to OWNER, but it will not include ENGINEER's compensation and expenses, the cost of land, rights-of-way, or compensation for or damages to, properties unless this Agreement so specifies, nor will it include OWNER's legal, accounting, insurance counseling or auditing services, or interest and financing charges incurred in connection with the Project. [Construction Cost is one of the items comprising Project Costs which is defined in paragraph 1.2.5.] When Construction Cost is used as a basis for payment it will be based on one of the following sources with precedence in the order listed for work designed or specified by ENGINEER:

6.1.1. For completed construction work the total costs of all work performed as designed or specified by ENGINEER.

6.1.2. For work designed or specified but not constructed, the lowest bona fide bid received from a qualified bidder for such work; or, if the work is not bid, the lowest bona fide negotiated proposal for such work.

6.1.3. For work designed or specified but not constructed upon which no such bid or proposal is received, the most recent estimate of Construction Cost, or, if none is available, ENGINEER's most recent opinion of probable Construction Cost.

Labor furnished by OWNER for the Project will be included in the Construction Cost at current market rates including a reasonable allowance for overhead and profit. Materials and equipment furnished by OWNER will be included at current market prices. No deduction is to be made from ENGINEER's compensation on account of any penalty, liquidated damages, or other amounts withheld from payments to Contractor(s).

6.2. Opinions of Cost.

6.2.1. Since ENGINEER has no control over the cost of labor, materials, equipment or services furnished by others, or over the Contractor(s)' methods of determining prices, or over competitive bidding or market conditions, his opinions of probable Project Cost and Construction Cost provided for herein are to be made

on the basis of his experience and qualifications and represent his best judgment as an experienced and qualified professional engineer, familiar with the construction industry; but ENGINEER cannot and does not guarantee that proposals, bids or actual Project or Construction Cost will not vary from opinions of probable cost prepared by him. If prior to the Bidding or Negotiating Phase OWNER wishes greater assurance as to Project or Construction Cost he shall employ an independent cost estimator as provided in paragraph 3.8.

6.2.2. If a Construction Cost limit is established by written agreement between OWNER and ENGINEER, the following will apply:

6.2.2.1. The acceptance by OWNER at any time during the Basic Services of a revised opinion of probable Project or Construction Cost in excess of the then established cost limit will constitute a corresponding revision in the Construction Cost limit to the extent indicated in such revised opinion.

6.2.2.2. Any Construction Cost limit so established will include a contingency of ten percent unless another amount is agreed upon in writing.

6.2.2.3. ENGINEER will be permitted to determine what materials, equipment, component systems and types of construction are to be included in the Drawings and Specifications and to make reasonable adjustments in the extent of the Project to bring it within the cost limit.

6.2.2.4. If the Bidding or Negotiating Phase has not commenced within six months after completion of the Final Design Phase, the established Construction Cost limit will not be binding on ENGINEER, and OWNER shall consent to an adjustment in such cost limit commensurate with any applicable change in the general level of prices in the construction industry between the date of completion of the Final Design Phase and the date on which proposals or bids are sought.

6.2.2.5. If the lowest bona fide proposal or bid exceeds the established Construction Cost limit, OWNER shall (1) give written approval to increase such cost limit, (2) authorize negotiating or rebidding the Project within a reasonable time, or (3) cooperate in revising the Project's extent or quality. In the case of (3), ENGINEER shall, without additional charge, modify the Contract Documents as necessary to bring the Construction Cost within the cost limit. The providing of such service will be the limit of ENGINEER's responsibility in this regard and, hav-

ing done so, ENGINEER shall be entitled to payment for his services in accordance with this Agreement.

SECTION 7—GENERAL CONSIDERATIONS

7.1. Termination.

The obligation to provide further services under this Agreement may be terminated by either party upon seven days' written notice in the event of substantial failure by the other party to perform in accordance with the terms hereof through no fault of the terminating party.

7.2. Reuse of Documents.

All documents including Drawings and Specifications prepared by ENGINEER pursuant to this Agreement are instruments of service in respect of the Project. They are not intended or represented to be suitable for reuse by OWNER or others on extensions of the Project or on any other project. Any reuse without written verification or adaptation by ENGINEER for the specific purpose intended will be at OWNER's sole risk and without liability or legal exposure to ENGINEER; and OWNER shall indemnify and hold harmless ENGINEER from all claims, damages, losses and expenses including attorneys' fees arising out of or resulting therefrom. Any such verification or adaptation will entitle ENGINEER to further compensation at rates to be agreed upon by OWNER and ENGINEER.

7.3. Controlling Law.

This Agreement is to be governed by the law of the principal place of business of ENGINEER.

7.4. Successors and Assigns.

7.4.1. OWNER and ENGINEER each binds himself and his partners, successors, executors, administrators, assigns and legal representatives to the other party to this Agreement and to the partners, successors, executors, administrators, assigns and legal representatives of such other party, in respect to all covenants, agreements and obligations of this Agreement.

7.4.2. Neither OWNER nor ENGINEER shall assign, sublet or transfer any rights under or interest in (including, but without limitation, moneys that may become due or moneys that are due) this Agreement without the written consent of the other, except as stated in paragraph 7.4.1 and except to the extent that the effect of this limitation may be restricted by law. Unless specifically stated to the contrary in any written consent to an assignment, no assignment will release or discharge the assignor from any duty or responsibility under this Agreement. Nothing contained in this paragraph shall prevent ENGINEER from employing such independent consultants, associates and subcontractors as he may deem appropriate to assist him in the performance of services hereunder.

7.4.3. Nothing herein shall be construed to give any rights or benefits hereunder to anyone other than OWNER and ENGINEER.

[The remainder of this page was left blank intentionally.]

7.5. Arbitration

7.5.1. All claims, counterclaims, disputes and other matters in question between the parties hereto arising out of or relating to this Agreement or the breach thereof will be decided by arbitration in accordance with the Construction Industry Arbitration Rules of the American Arbitration Association then obtaining, subject to the limitations and restrictions stated in paragraphs 7.5.3 and 7.5.4 below. This Agreement so to arbitrate and any other agreement or consent to arbitrate entered into in accordance herewith as provided in this paragraph 7.5 will be specifically enforceable under the prevailing arbitration law of any court having jurisdiction.

7.5.2. Notice of demand for arbitration must be filed in writing with the other parties to this Agreement and with the American Arbitration Association. The demand must be made within a reasonable time after the claim, dispute or other matter in question has arisen. In no event may the demand for arbitration be made after institution of legal or equitable proceedings based on such claim, dispute or other matter in question would be barred by the applicable statute of limitations.

7.5.3. All demands for arbitration and all answering statements thereto which include any monetary claim must contain a statement that the total sum or value in controversy as alleged by the party making such demand or answering statement is not more than \$200,000 (exclusive of interest and costs). The arbitra-

tors will not have jurisdiction, power or authority to consider, or make findings (except in denial of their own jurisdiction) concerning, any claim, counterclaim, dispute or other matter in question where the amount in controversy thereof is more than \$200,000 (exclusive of interest and costs) or to render a monetary award in response thereto against any party which totals more than \$200,000 (exclusive of interest and costs).

7.5.4. No arbitration arising out of, or relating to, this Agreement may include, by consolidation, joinder or in any other manner, any person or entity who is not a party to this Agreement.

7.5.5. By written consent signed by all the parties to this Agreement and containing a specific reference hereto, the limitations and restrictions contained in paragraphs 7.5.3 and 7.5.4 may be waived in whole or in part as to any claim, counterclaim, dispute or other matter specifically described in such consent. No consent to arbitration in respect of a specifically described claim, counterclaim, dispute or other matter in question will constitute consent to arbitrate any other claim, counterclaim, dispute or other matter in question which is not specifically described in such consent or in which the sum or value in controversy exceeds \$200,000 (exclusive of interest and costs) or which is with any party not specifically described therein.

7.5.6. The award rendered by the arbitrators will be final, not subject to appeal and judgment may be entered upon it in any court having jurisdiction thereof.

[The remainder of this page was left blank intentionally.]

[This page was left blank intentionally.]

SECTION 8—SPECIAL PROVISIONS, EXHIBITS and SCHEDULES.

8.1. This Agreement is subject to the following special provisions.

8.1.1. The Study and Report Phase as described in 1.2 is hereby deleted from this Agreement. The Field Survey for design purposes and engineering is included in Basic Services of Engineer.

8.1.2 Owner shall provide to Engineer the design specifications, cost estimates, and bid documents for the landscaping portion of the project.

8.1.3 Resident Project Services- Construction Inspection- as described under 5.1.2.4 shall be paid on an hourly basis.

8.1.4 Special Contract Provisions for Professional Services as required by HUD are

8.2. The following Exhibits are attached to and made a part of this Agreement: attached hereto as Exhibit C and incorporated herein.

8.2.1. Exhibit A "Further Description of Basic Engineering Services and Related Matters" consisting of 2 pages

8.2.2. Exhibit B "Duties, Responsibilities and Limitations of Authority of Resident Project Representative" consisting of 2 pages.


8.2.3. Exhibit "C", Contract Provisions for Professional Services as Required by HUD, consisting of 3 pages.

8.2.4 Exhibit "D", Project Scope as prepared by Owner, consisting of 1 page.

8.3. This Agreement (consisting of pages 1 to 22, inclusive), together with the Exhibits and schedules identified above constitute the entire agreement between OWNER and ENGINEER and supersede all prior written or oral understandings. This Agreement and said Exhibits and schedules may only be amended, supplemented, modified or cancelled by a duly executed written instrument.

IN WITNESS WHEREOF, the parties hereto have made and executed this Agreement as of the day and year first above written.

OWNER:



ENGINEER:



FURTHER DESCRIPTION OF BASIC ENGINEERING SERVICES AND RELATED MATTERS

1. This is an exhibit attached to, made part of, and incorporated by reference into the Agreement made on June 5, 1981, between the Department of Community Development and Planning of the City of Fort Wayne, Indiana, and Ronald L. Bonar & Associates, Inc.
2. Section 1.2 - Study and Report Phase - is deleted from this Agreement.
3. During the Preliminary Design Phase, Engineer shall:
Utilize the streetscape plans showing conceptual location of proposed improvements and geometrics as supplied by Owner as a basis for developing preliminary plans.

Perform field survey necessary to prepare plans, profiles and cross sections required for design of the project.

Prepare preliminary designs of the project including geometrics of intersections and any special treatments required for driveway approaches and existing base-ment areas.

Consult with various City Departments and utility companies affected by Project to obtain their input on existing facilities within the project area.

Preliminary Design Phase services shall be completed and Engineer's documentation and opinion of costs submitted within twenty-five (25) calendar days following execution of this Agreement.
4. During the Final Design Phase, Engineer shall:
Assist Owner in obtaining comments from various City Departments and utility companies regarding the Project.

Final Design Phase services shall be completed and Engineer's documentation and opinion of costs submitted within fifteen (15) calendar days following written authorization from Owner to proceed with that phase of services.
5. Bidding or Neogtiating Phase - No additional services under this section.
6. Construction Phase - No additional services under this section.
7. In accordance with Section 3.9 under this Agreement, Mr. Norman A. Abbott, Director of Planning, is hereby designated as the Owner's representative. He will have complete authority to transmit instructions, receive information, interpret and define all Community Development & Planning Dept. policies and decisions with respect to materials, equipment, elements and systems pertinent to Engineer's Services.
8. Additional Services Payment -- For additional services as defined under Section 5.1.2, Owner shall pay Engineer on an hourly basis based upon the job title of Engineer's personnel working on the project as follows:

HOURLY RATES

<u>Grade</u>	<u>Job Title</u>	<u>Hourly Rate</u>
VI	Senior Project Engineer	\$30.00
V	Project Engineer, Project Representative Supervisor	26.00
IV	Senior Designer, Party Chief, Engineer, Environmental Planner	22.00
III	Designer, Junior Engineer, Senior Construction Project Representative	18.00
II	Detailer, Instrument Man, Construction Project Representative	14.00
I	Draftsman, Rod-Chainman, Assistant Construction Project Representative	12.00

It is agreed and understood that the maximum fee for additional services shall not exceed \$5,000.00.

Duties, Responsibilities and Limitations of Authority of Resident Project Representative

A. General.

Resident Project Representative is ENGINEER's Agent, will act as directed by and under the supervision of ENGINEER, and will confer with ENGINEER regarding his actions. Resident Project Representative's dealings in matters pertaining to the on-site Work shall in general be only with ENGINEER and CONTRACTOR, and dealings with subcontractors shall only be through or with the full knowledge of CONTRACTOR. Written communication with OWNER will be only through or as directed by ENGINEER.

B. Duties and Responsibilities.

Resident Project Representative will:

1. *Schedules:* Review the progress schedule, schedule of Shop Drawing submissions and schedule of values prepared by CONTRACTOR and consult with ENGINEER concerning their acceptability.
2. *Conferences:* Attend preconstruction conferences. Arrange a schedule of progress meetings and other job conferences as required in consultation with ENGINEER and notify those expected to attend in advance. Attend meetings, and maintain and circulate copies of minutes thereof.
3. *Liaison:*
 - a. Serve as ENGINEER's liaison with CONTRACTOR, working principally through CONTRACTOR's superintendent and assist him in understanding the intent of the Contract Documents. Assist ENGINEER in serving as OWNER's liaison with CONTRACTOR when CONTRACTOR's operations affect OWNER's on-site operations.
 - b. As requested by ENGINEER, assist in obtaining from OWNER additional details or information, when required at the job site for proper execution of the Work.
4. *Shop Drawings and Samples:*
 - a. Receive and record date of receipt of Shop Drawings and samples, receive samples which are furnished at the site by CONTRACTOR, and notify ENGINEER of their availability for examination.
 - b. Advise ENGINEER and CONTRACTOR or its superintendent immediately of the commencement of any Work requiring a Shop Drawing or sample submission if the submission has not been approved by ENGINEER.
5. *Review of Work, Rejection of Defective Work, Inspections and Tests:*
 - a. Conduct on-site observations of the Work in progress to assist ENGINEER in determining if the Work is proceeding in accordance with the Contract Documents and that completed Work will conform to the Contract Documents.
 - b. Report to ENGINEER whenever he believes that any Work is unsatisfactory, faulty or defective or does not conform to the Contract Documents, or does not meet the requirements of any inspections, tests or approval required to be made or has been damaged prior to final payment; and advise ENGINEER when he believes Work should be corrected or rejected or should be uncovered for observation, or requires special testing, inspection or approval.
 - c. Verify that tests, equipment and systems startups and operating and maintenance instructions are conducted as required by the Contract Documents and in presence of the required personnel, and that CONTRACTOR maintains adequate records thereof; observe, record and report to ENGINEER appropriate details relative to the test procedures and startups.
 - d. Accompany visiting inspectors representing public or other agencies having jurisdiction over the Project, record the outcome of these inspections and report to ENGINEER.

6. *Interpretation of Contract Documents:* Transmit to CONTRACTOR ENGINEER's clarifications and interpretations of the Contract Documents.

7. *Modifications:* Consider and evaluate CONTRACTOR's suggestions for modifications in Drawings or Specifications and report them with recommendations to ENGINEER.

8. *Records:*

a. Maintain at the job site orderly files for correspondence, reports of job conferences, Shop Drawings and samples submissions, reproductions of original Contract Documents including all addenda, change orders, field orders, additional Drawings issued subsequent to the execution of the Contract, ENGINEER's clarifications and interpretations of the Contract Documents, progress reports, and other Project related documents.

b. Keep a diary or log book, recording hours on the job site, weather conditions, data relative to questions of extras or deductions, list of visiting officials and representatives of manufacturers, fabricators, suppliers and distributors, daily activities, decisions, observations in general and specific observations in more detail as in the case of observing test procedures. Send copies to ENGINEER.

c. Record names, addresses and telephone numbers of all CONTRACTORS, subcontractors and major suppliers of materials and equipment.

9. *Reports:*

a. Furnish ENGINEER periodic reports as required of progress of the Work and CONTRACTOR's compliance with the approved progress schedule and schedule of Shop Drawing submissions.

b. Consult with ENGINEER in advance of scheduled major tests, inspections or start of important phases of the work.

c. Report immediately to ENGINEER upon the occurrence of any accident.

10. *Payment Requisitions:* Review applications for payment with CONTRACTOR for compliance with the established procedure for their submission and forward them with recommendations to ENGINEER, noting particularly their relation to the schedule of values, Work completed and materials and equipment delivered at the site but not incorporated in the Work.

11. *Certificates, Maintenance and Operation Manuals:* During the course of the Work, verify that certificates, maintenance and operation manuals and other data required to be assembled and furnished by CONTRACTOR are applicable to the items actually installed; and deliver this material to ENGINEER for his review and forwarding to OWNER prior to final acceptance of the Work.

12. *Completion:*

a. Before ENGINEER issues a Certificate of Substantial Completion, submit to CONTRACTOR a list of observed items requiring completion or correction.

b. Conduct final inspection in the company of ENGINEER, OWNER and CONTRACTOR and prepare a final list of items to be completed or corrected.

c. Verify that all items on final list have been completed or corrected and make recommendations to ENGINEER concerning acceptance.

C. *Limitations of Authority.*

Except upon written instructions of ENGINEER, Resident Project Representative:

1. Shall not authorize any deviation from the Contract Documents or approve any substitute materials or equipment.

2. Shall not exceed limitations on ENGINEER's authority as set forth in the Contract Documents.

3. Shall not undertake any of the responsibilities of CONTRACTOR, subcontractors or CONTRACTOR's superintendent, or expedite the Work.

4. Shall not advise on or issue directions relative to any aspect of the means, methods, techniques, sequences or procedures of construction unless such is specifically called for in the Contract Documents.

5. Shall not advise on or issue directions as to safety precautions and programs in connection with the Work.

6. Shall not authorize OWNER to occupy the Project in whole or in part.

7. Shall not participate in specialized field or laboratory tests.

CONTRACT PROVISIONS
FOR PROFESSIONAL SERVICES

1. Termination of Contract for Cause. If, through any cause, the Consultant shall fail to fulfill in timely and proper manner his obligations under this Contract, or if the Consultant shall violate any of the covenants, agreements, or stipulations of this Contract, the City shall thereupon have the right to terminate this Contract by giving written notice to the Consultant of such termination and specifying the effective date thereof, at least ten days before the effective date of such termination. In such event, all finished or unfinished documents, data, studies, surveys, drawings, maps, models, photographs and reports prepared by the Consultant under this Contract shall, at the option of the City, become its property; and the Consultant shall be entitled to receive just and equitable compensation for any work satisfactorily completed hereunder.

Notwithstanding the above, the Consultant shall not be relieved of liability to the City for damages sustained by the City by virtue of any breach of the Contract by the Consultant, and the City may withhold any payments to the Consultant for the purpose of set-off until such time as the exact amount of damages due the City from the Consultant is determined.

2. Termination for Convenience of the City. The City and the Consultant may terminate this Contract at any time by giving at least thirty (30) days' notice in writing to the other party. If the Contract is terminated by the City as provided herein, the Consultant will be paid for the time provided and expenses incurred up to the termination date. If this Contract is terminated due to the fault of the Consultant, Paragraph 1 hereof relative to termination shall apply.
3. Changes. The City may, from time to time, require changes within the scope of the services of the Consultant (Engineer) to be performed hereunder by issuing a written change order. Such changes which result in any increase or decrease in the cost of performing this contract will be reflected by an equitable adjustment to the Contract.
4. Personnel.
 - a. The Consultant represents that he has, or will secure at his own expense, all personnel required in performing the services under this Contract. Such personnel shall not be employees of or have any contractual relationship with the City.
 - b. All of the services required hereunder will be performed by the Consultant or under his supervision and all personnel engaged in the work shall be fully qualified and shall be authorized or permitted under State and Local law to perform such services.
 - c. With the exception of the work described as being subcontracted within the agreement, none of the work or services covered by this Contract shall be subcontracted without the prior written approval of the City. Any additional work or services subcontracted hereunder shall be specified

by written contract or agreement and shall be subject to each provision of this Contract.

5. Assignability. The Consultant shall not assign any interest on this Contract, and shall not transfer any interest in the same (whether by assignment or novation), without the prior written consent of the City thereto: Provided, however, that claims for money by the Consultant from the City under this Contract may be assigned to a bank, trust company, or other financial institution without such approval.
6. Reports and Information. The Consultant, at such times and in such reasonable forms as the City may require, but not more frequently than monthly, shall furnish the City such periodic reports as it may request pertaining to the work or services undertaken pursuant to this Contract, the costs and obligations incurred or to be incurred in connection therewith, and any other matters covered by this Contract.
7. Records and Audits. The Consultant shall maintain accounts and records, including personnel, property and financial records, adequate to identify and account costs incurred pertaining to the Contract. These records will be made available for audit purposes to the City or any authorized representative, and will be retained for three years after the expiration of this Contract unless permission to destroy them is granted by the City.
8. Copyright. No report, maps, or other documents produced in whole or in part under this Contract shall be the subject of an application for copyright by or on behalf of the Consultant.
9. Compliance with Local Laws. The Consultant shall comply with all applicable laws, ordinances and codes of the State and Local governments that are applicable to the performance of this Contract.
10. Equal Employment Opportunity. During the performance of this Contract, the Consultant agrees to comply with Executive Order No. 11246 entitled, "Equal Employment Opportunity" as amended by Executive Order No. 11375 and as supplemented in Department of Labor Regulations (41 CFR Part 60).
11. Federal Regulations. During the performance of this Contract, and as it relates specifically to this Contract, the Consultant agrees to comply with the Civil Rights Act of 1964, Section 109 of the Housing and Community Development Act of 1974, Section 3 of the Housing and Urban Development Act of 1968 as amended, Section 503 Handicapped - Affirmative Action for Handicapped Workers and Section 402, Affirmative Action for Disabled Veterans and Veterans of the Vietnam Era.
12. Interest of Members of a City. No member of the governing body of the City and no other officer or employee of the City who exercises any functions or responsibilities in connection with the planning and carrying out of the program, shall have any personal financial interest, direct or indirect, in this Contract; and the Consultant shall take appropriate steps to assure compliance.

13. Interest of Other Local Public Officials. No member of the governing body of the locality and no other public official of such locality who exercises any functions or responsibilities in connection with the planning and carrying out of the program, shall have any personal financial interest, direct or indirect, in this Contract; and the Consultant shall take appropriate steps to assure compliance.
14. Interest of Consultant and Employees. The Consultant covenants that he presently has no interest and shall not acquire interest, direct or indirect, in the study area or any parcels therein or any other interest which would conflict in any manner or degree with the performance of his services hereunder. The Consultant further covenants that in the performance of this Contract, no person having any such interest shall be employed.

BROADWAY STREETScape IMPROVEMENTS

CONSULTANT shall provide the following services:

1. Engineering layout of streetscape improvements
2. Additional survey work necessary for completion of working drawings
3. Grading of streetscape improvements with sufficient spot elevations to ensure drainage
4. Storm sewer connections and catch basin details where necessary
5. Coordination with CD & P designer for miscellaneous site details such as planting curbs, screen walls, etc.
6. Base maps needed for execution of construction drawings will be drawn by consultant
7. Engineering recommendations and drawings for construction over or filling of existing basements that project into the right-of-way
8. Preliminary cost estimate and projected final cost estimate of proposed project construction
9. All bid documents, specifications, and construction drawings necessary to bid and award a construction contract
10. Construction supervision (responsibilities to be determined)

CITY ENGINEERING DEPARTMENT shall provide the following information and services:

1. Existing survey plan of project area
2. Existing sections and related spot grade information
3. Coordination of bidding and awarding of general construction contract
4. Construction supervision (responsibilities to be determined)

COMMUNITY DEVELOPMENT AND PLANNING URBAN DESIGN STAFF shall provide the following information and services:

1. Landscape design, plans and necessary specifications to bid and award a landscape construction contract
2. Design and coordination with consultant on miscellaneous site details
3. Street furnishing selection and streetscape materials selection
4. Final design scheme for streetscape improvements
5. Coordination of bidding and awarding of landscape construction contract
6. Construction supervision (responsibilities to be determined)

DIGEST SHEET

2-81-06-021

TITLE OF ORDINANCE Engineering Services for Broadway Revitalization Street DesignDEPARTMENT REQUESTING ORDINANCE Community Development and PlanningSYNOPSIS OF ORDINANCE The Department of Community Development and Planningrequest approval of this ordinance so that a contract can be entered into withRonald Bonar and Associates for \$15,000 in engineering services for the BroadwayRevitalization project. This will allow engineering to begin immediately andsubsequently allow construction to begin this fall.The area included in this project is both sides of Broadway from WashingtonBoulevard to a point approximately 200 feet south of Martin Street. Two hundred
and sixty thousand dollars (\$260,000) in Block Grant funds have already beenallocated and approved by HUD for engineering and construction. It is imperative
to commit this project as soon as possible so as not to jeopardize the federalfunds already allocated. Mr. Bonar is aware of our tight schedule and has agreed
to start engineering immediately after signing a contract and to complete engineer-
ing in only 40 days.EFFECT OF PASSAGE Engineering Services ContractEFFECT OF NON-PASSAGE Stop Quarter Of A Million Dollar Neighborhood CommercialRevitalization ProjectMONEY INVOLVED (DIRECT COSTS, EXPENDITURES, SAVINGS) \$15,000 CDBG

ASSIGNED TO COMMITTEE (PRESIDENT) _____